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September 9, 2003 
 
 
Escambia County Board of County Commissioners 
1190 W. Leonard Street 
Pensacola, FL 32501 
 
RE: Professional Services as Governed by Florida Statute 287.055 

Specification Number PD 02-03.79 
 
Dear Commissioners: 
 
Jerry W. McGuire & Associates, P.A. (JMA) is pleased to submit our proposal to provide professional services 
for Escambia County projects.  Our firm has been in business in Northwest Florida for the past several years and 
our staff has experience in civil engineering work in this area for over twenty years.  Several members of our staff 
have performed work on Escambia County projects while working at other local firms.  The principal in charge 
of the projects will be Jerry W. McGuire, PE. 
 
Our staff has extensive experience in civil engineering design, agency permitting and construction administration 
services.  Our staffing for this project will provide Escambia County with personnel who are experienced in 
paving and drainage design, utility design and regulatory permitting on the local, state and federal level, if 
required.  We have an excellent relationship with these agencies and feel this would be an asset to Escambia 
County.  Because of this local presence, we can meet with the County on short notice. 
 
Since our firm is based in Escambia County, we can provide quick response to the needs of the County.  Our 
staff would be readily available for projects, and we will efficiently and effectively meet the needs of Escambia 
County.  Our staff is keenly aware of budget and time schedules and always works to have projects completed 
on time and within budget.  By doing this, we can ensure Escambia County receives a quality product. 
 
As stated in your specifications, JMA carries current insurance coverage and, if awarded the job, the County will 
be additionally insured.  The executed addenda are included with this package for the addendums issued. 
 
We would appreciate the opportunity to work with Escambia County on the continuing engineering services.  
Should you have further questions, please feel free to call me. 
 
Sincerely, 
 
JERRY W. MCGUIRE & ASSOCIATES, P.A. 
 
 
 
Jerry W. McGuire, PE 
President 
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STANDARD FORM 255 (REV. 11-92) 

 
STANDARD 
FORM (SF) 

255 
Architect-Engineer 
and Related Services 
Questionnaire for 
Specific Project 

 
1. Project Name / Location for which Firm is Filing: 
 
Professional Services as Governed by Florida Statute 287.055 

 
Specification Number PD 02-03.79 
 

 
 

 
 

 
2a. Commerce Business 

Daily Announcement 
Date, if any: 

 
 

N/A 

 
2b.  Agency Identification 
       Number, if any: 
 
 
 

N/A 

 
3a.  Name, Title & Telephone Number of Principal to Contact 
 

Jerry W.  McGuire, President  (850) 479-4155 
 
 

 
3.  Firm (or Joint-Venture) Name & Address 
 

 
 

JERRY W. MCGUIRE & ASSOCIATES, P.A. 
4400 Bayou Boulevard, Suite 26-B 
Pensacola, Florida 32503 

 
 

 
3b.  Address of office to perform work, if different form Item 3 
 

Same as above 
 
4.  Personnel by Discipline: (List each person only once, by primary function.)  Enter proposed consultant personnel to be utilized on this 
project on line (A) and In-house personnel on line (B). 
 
(A)            (B)    1 Administrative     (A)  (B) Electrical Engineers (A)  (B) Oceanographers  (A)      (B)  Technician 
(A)  (B) Architects   (A)  (B) Estimators (A)  (B) Planners: Urban/Regional (A)      (B)  Party Chiefs  
(A)  (B) Chemical Engineers  (A)  (B) Geologists (A)  (B) Sanitary Engineers  (A)      (B)  Instrument Men 
(A)     (B)    2 Civil Engineers  (A)  (B) Hydrologists (A)     (B) Soils Engineers         (A)      (B)  

 
  

(A)     (B) Construction Inspectors (A)  (B) Interior Designers (A)  (B) Specification Writers  (A)  (B)     
(A)     (B)    4 Draftsmen   (A)  (B) Landscape Architects (A)  (B) Structural Engineers  (A)  (B)     

(A)     (B) Ecologists    (A)  (B) Mechanical Engineers  (A)     (B)     Surveyors    (A)  (B)     

(A)  (B) Economists    (A)  (B) Mining Engineers  (A)  (B) Transportation Engineers  (A)     (B) 7      Total Personnel 
 
 
5.  If submittal is by JOINT-VENTURE list participating firms and outline specific areas of responsibility (including administrative, technical and financial) for each firm: 
 (Attach SF 254 for each if not on file with Procuring Office.) 
 
 

N/A 
 



 
STANDARD FORM 255 (REV. 11-92) 

 
 
 

5a.  Has this Joint-Venture previously worked together? Γ yes Γ no 



 
STANDARD FORM 255 (REV. 11-92) 

 
6. If respondent is not a joint-venture, list outside key Consultants/Associates anticipated for this project (Attach SF 254 for 

Consultants/Associates listed, if not already on file with the Contracting Office). 
 
 
 
Name & Address 

 
 
 
Specialty 

 
Worked with 
Prime before  
(Yes or No) 

 
1.  
 
 

 
 

 
 

 
2.  
 
 

 
 

 
  

 
3. 
 
 

  
  

 
4. 
 
 
 
 

 
 

 
 

 
5. 
 
 
 
 

 
 

 
 

 
6. 
 
 
 
 

 
 

 
 

 
7. 
 
 
 
 

 
 

 
 

 
8. 
 
 
 
 
 

 
 

 
 



 
STANDARD FORM 255 (REV. 11-92) 

 
7. Brief resume of persons, specialists, and individual consultants anticipated for this project. 
 
a. Name & Title:         Jerry W. McGuire, P.E. 

              President 

 
a. Name & Title: Mike Warnke, EI 

Project Manager 
 

 
b. Project Assignment:         Firm Principal 

 
b. Project Assignment: Project Manager 
 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 
 

 
d. Years experience: With This Firm: 7 With Other Firms: 15 
 

 
d. Years experience: With This Firm:   3 With Other Firms: 3.5 

 
e. Education:     Degree(s) / Year / Specialization 

BSCE / 1981 / Civil Engineer 
 

 
e. Education:     Degree(s) / Year / Specialization 

BCE / 1996 / Civil Engineer 

 
f. Active Registration: Year First Registered/Discipline 

Florida / 1988 / Civil Engineer 
Alabama / 1999 / Civil Engineer 

 
f. Active Registration: Year First Registered/Discipline 

1996 / Registered Engineer Intern 

 
g. Other Experience and Qualifications relevant to the proposed 

project: 
 
 

 
Mr. McGuire has performed a multitude of engineering assignments 
during his twenty plus years of experience.  His experience includes 
potable water and sanitary sewer design, stormwater system design, 
road and parking lot design, cost estimating, and inspections of 
projects.  He has worked on extremely large projects as part of a team, 
as well as smaller individual projects. 

 
 
 
 
 

 
g. Other Experience and Qualifications relevant to the proposed project: 
 

 
 

Mr. Warnke has performed engineering services for five years in 
Northwest Florida.  During his career, he has performed design on 
water systems, sewer collection and treatment systems, roadway 
design, commercial site plans and drainage systems.  Mr. Warnke 
provides design services using AutoCAD R14 and Softdesk 8.  He 
also prepares submittals of FDOT, FDEP and County permitting 
packages, for the projects he designs. 

 



 
STANDARD FORM 255 (REV. 11-92) 

 
7. Brief resume of persons, specialists, and individual consultants anticipated for this project. 
 
a. Name & Title:         David Barnhill 

              AutoCAD Technician 

 
a. Name & Title: Diana McGuire 

Vice-President 
 

 
b. Project Assignment:         AutoCAD Technician/Inspector 

 
b. Project Assignment: Bookkeeper 
 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 
 

 
d. Years experience: With This Firm: 1 With Other Firms: 13 
 

 
d. Years experience: With This Firm:   3 With Other Firms: 5 

 
e. Education:     Degree(s) / Year / Specialization 

          N/A 
 

 
e. Education:     Degree(s) / Year / Specialization 

                      N/A 

 
f. Active Registration: Year First Registered/Discipline 

                              N/A 
 

 
f. Active Registration: Year First Registered/Discipline 

                       N/A 

 
g. Other Experience and Qualifications relevant to the proposed project: 
 
 

 
Mr. Barnhill has performed a multitude of engineering assignments 
during his fifteen plus years of experience.  His experience includes 
structural detailing and shop drawing preparation, inspection of installed 
improvements, cost estimating.  He has worked on extremely large 
projects as part of a team, as well as smaller individual projects. 

 
 
 
 
 
 
 

 
g. Other Experience and Qualifications relevant to the proposed project: 
 

 
 

Ms. McGuire has performed costing and accounting work for the past 
several years.  She is adept at pricing projects to cost centers, 
processing journal entries on accounts, working receivables and 
payables lists, and inventorying hours on projects.  She is adept at 
project software to track charges to cost centers and maintaining 
project budgets.  She is proficient in cost accounting and 
management software. 

 



 
STANDARD FORM 255 (REV. 11-92) 

 
7. Brief resume of persons, specialists, and individual consultants anticipated for this project. 
 
a. Name & Title: Bryan Harper 

Engineering Technician 

 
a. Name & Title: Laura Cline 

AutoCAD Technician 
 
b. Project Assignment: Technician / Systems Administrator 

 
b. Project Assignment: AutoCAD Technician 
 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 

 
c. Name of Firm with which associated: 

Jerry W. McGuire & Associates, P.A. 
 

 
d. Years experience: With This Firm: 3 With Other Firms: 2 
 

 
d. Years experience: With This Firm:   2 With Other Firms: 3 

 
e. Education:     Degree(s) / Year / Specialization 

AS / 1998 / Civil Engineering 
 

 
e. Education:     Degree(s) / Year / Specialization 

N/A 
 

 
f. Active Registration: Year First Registered / Discipline 

N/A 
 

 
f. Active Registration: Year First Registered / Discipline 

N/A 
 

 
g. Other Experience and Qualifications relevant to the proposed project: 
 

As an engineering technician, Mr. Harper provides design services using 
AutoCAD R14 and Softdesk 8, to design plan and profiles, stormwater, 
potable water, and wastewater plans for subdivision and site plans in and 
around Escambia, Santa Rosa and Okaloosa counties.  Mr. Harper also 
assists in preparation and submittals of FDOT, FDEP and County 
permitting packages.  In addition, he conducts minor field surveys as 
needed. 
 
Mr. Harper also administers JMA=s local area network which consists of 
one Windows NT server, backup domain controller, six work stations and 
various peripheral devices that include plotters and printers. 

 
 
 
 

 
g. Other Experience and Qualifications relevant to the proposed 

project: 
 

Being a responsible staff member of Jerry W. McGuire & Associates, 
P.A., Ms. Cline=s responsibilities include commercial and residential 
layouts, and permitting on federal, county, and city levels.  Also, she 
has experience in detail parcel and use maps and assisting with 
computations for proven boundaries. 

 



 
STANDARD FORM 255 (REV. 11-92) 

 
8. Work by firm or joint-venture members which best illustrates current qualifications relevant to this project (List not more than 10 Projects). 

 
e. Estimated Cost (in 
thousands) 

 
a. Project Name & Location 
 

 
b. Nature of Firm=s Responsibility 

 
c. Project Owner=s Name & Address 

and Project Manager=s Name 
& Phone Number 

 
d. Completion 

Date  
(actual or 
estimated) 

 

 
Entire 
Project 

 
Work for Which 

Firm Was/Is 
Responsible 

 
(1)  Avalon Utilities 

Milton, Florida  

 
Planning and design services for a sanitary 
sewer utility system. 

 
Avalon Utilities, Inc. 
3220 Avalon Boulevard 
Milton, FL 32570 
 
Jane Miller, General Mgr. 
(850) 994-8200 

 
2005 

 
$550 

 
15% 

 
(2) Maple Oaks Subdivision 

Phase 2 
      Ten-Mile Road 

 
Design and inspection of roads, utilities, and 
drainage system for a 67 acre subdivision. 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, FL 32571 
 
Mr. Edwin Henry 
(850) 994-0984 

 
2004 

 
$1,250 

 
12% 

 
(3)  Magnolia Lakes Estates 
      Phase V 
      East Kingsfield Road 

 
Design and inspection of roads, utilities, and 
drainage system for an 84 lot subdivision. 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, FL 32571 
 
Mr. Edwin Henry 
(850) 994-0984 

 
2003 

 
$425 

 
8% 

 
(4)  Camp O= The Pines 
       Highway 29 
 
 

 
Design and inspection of roads, utilities, 
parking lots, and drainage system for a 65 
acre severely sloping site. 

 
Pensacola Christian College 
250 Brent Lane 
Pensacola, FL 32503 
 
Mr. Robert Chappell 
(850) 969-1610 

 
1998 

 
$12,000 

 
2.5% 

 
(5)  Springdale Forest 
      Community Drive 
     Pensacola, Florida 

 
Design and inspection of roads, utilities, and 
drainage system for a 159 lot subdivision. 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, FL 32571 
 
Mr. Edwin Henry 
(850) 994-0984 

 
1999 

 
$2,100 

 
10% 

 
(6)  West Florida Hospital 

Parking Lot Expansion 
 
 

 
Design permitting of 725 car parking lot, 
access and drainage. 

 
West Florida Hospital 
8383 North Davis Highway 
Pensacola, Florida 32514 
 
Mr. Mike Barrow 

 

 

2004 

 
 

$610 

 
 

10% 



 
STANDARD FORM 255 (REV. 11-92) 

(850) 494-4000 

 



 
STANDARD FORM 255 (REV. 11-92) 

 
8. Work by firm or joint-venture members which best illustrates current qualifications relevant to this project.   (Continued) 

 
e. Estimated Cost (in 
thousands) 

 
a. Project Name & Location 
 

 
 
 

 
b. Nature of Firm=s Responsibility 

 
c. Project Owner=s Name & 

Address and Project 
Manager=s Name & Phone 
Number 

 
d.

 Com
pletion 
Date  

(actual or 
estimated
) 

 

 
Entire 

Project 

 
Work for 

Which Firm 
Was/Is 

Responsible 

 
(7) Lynn McGhee Drive 
Paving            and Bridge Project 
  

 
Design of roadway, drainage and bridge. 

 
Bureau of Indian Affairs 
C/o Poarch Band of Creek Indians 
5811 Jack Springs Road 
Atmore, Alabama 35622 
 
 
(334) 968-3147 

 
2004 

 
$300 

 
9% 

 
(8) Perdido Bay Country 
Club             Estates Master 
Drainage Plan 
 

 
Analysis of drainage system for 35 year 
old subdivision with recommendations 
for improvements to solve drainage 
problems. 

 
Sportsman at Perdido 
1 Doug Ford Drive 
Pensacola, FL 32507 
 
Mr. Brian Stephenson 
(850) 492-1223 

 
2003 

 
$185 

 
100% 

 
(9)  Pace Mill Creek 
      Pace, FL 
 

 
Design of roads, utilities, and drainage 
system for a 300 lot subdivision 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, FL 32571 
 
Mr. Edwin Henry 
(850) 994-0984 

 
2003 

 
$1,500 

 
10% 

 
(10) Shoal Creek Drainage MSBU 
        Pensacola, Florida 

 
Analysis of existing stormwater system to 
bring into County compliance. 

 
Escambia County 
1190 West Leonard Street 
Pensacola, Florida 32501 
 
Mr. Don Flota 
(850) 587-5538 

 
2003 

 
$6.5 

 
100% 

 
(11) Bellview Site Plan 
 
 
 
 
 

 
Design of parking lot for elementary school 
along with drainage, site utilities, etc. 

 
Escambia County School Board 
J.E. Hall Center 
Facilities Management 
 
Mr. Ted Kircharr 
(850 469-5657 

 
 

2000 

 
 
 
$100 

 

 
 

8.5% 

 
(12) Milton High School Parking 
Lot         and Drainage 
 
 
 
 
 

 
Design of grading and drainage plan for 
school addition and 150 care parking lot. 

 
Santa Rosa County Schools 
Facilities Management 
4664 Firestone Road 
Milton, Florida 32570 
 
 
Mr. Steve Ratliff 
(850) 9983-5123 

 
 

2002 

 
 

$125 

 
 

6.5% 

 
 
 
 
 

     



 
STANDARD FORM 255 (REV. 11-92) 

 
 
9.  All work by firm or joint-venture members currently being performed directly for Federal agencies. 

 
e. Estimated Cost (in thousands) 

 
 
 
 
 
a. Project Name & Location 

 
 
 
 
 
b. Nature of Firm=s Responsibility 

 
 
 
c. Agency (Responsible Office) 

Name and Address and 
Project Manager=s Name & Phone 
Number 

 
 
 
 
 
d. Percent 

Complete 

 
Entire 
Project 

 
Work for which 
Firm is 
Responsible 



 
STANDARD FORM 255 (REV. 11-92) 

 
 
 

1. Lynn McGhee Bridge             Design of bridge                                     Bureau of Indian Affairs                                      50 %                                 $275                  $50 
        Atmore, AL                                                                                             c/o Poarch Band of Creek Indians 

                                                                                                                               5811 Jack Springs Road 
                                                                                                                               Atmore, Alabama 
                                                                                                                               Debbie Cook, Transportation Coord. 
                                                                                                                                (251) 368-9136 
 

2. Shoal Creek MSBU             Drainage Analysis                                     Escambia County, Florida                                   100 %                                 $6.5                  $6.5 
Pensacola, Florida                                                                                 1190 W. Leonard Street 

                                                                                                                               Pensacola, Florida 32501 
                                                                                                                               Stephanie Holmes, Project Manager 
                                                                                                                                (850) 595-3434 
 

3. Perdido Bay Drainage          Drainage Upgrade                                    Escambia County, Florida                                   85 %                                 $185                  $7.5 
Pensacola, Florida                                                                                 1190 W. Leonard Street 

                                                                                                                               Pensacola, Florida 32501 
                                                                                                                               David Neal, Project Manager 
                                                                                                                                (850) 595-3434 
 
 
      
 
 
 
 
 
 
  
    
 
 
 
 
 
 
  
 
 



 
STANDARD FORM 255 (REV. 11-92) 

 
10. Use this space to provide any additional information or description of resources (including any computer design capabilities) supporting your firm=s qualifications for 

the proposed project. 
 
 
 
 
         Jerry W. McGuire & Associates, P.A. is committed to keeping up to date with the latest technologies and software innovations to provide the 

best   customer satisfaction  possible. One of the corner stones of Jerry W. McGuire & Associates, 
P.A.? ? ?? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ?? ? ?? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ???? ? ? ??? ? ? ? ? ? ?? ? ? ? ? ?? ? ? ?
? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ?? ? ? ?? ? ? ? ?? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ?
? ?? ? ? ? ?? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ?? ? ?? ? ? ?? ? ? ? ? ? ? ? ? 

 
? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ? ?? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ?? ? ? ? ? ? ? ??? ? ? ? ? ? ? ? ??? ? ? ?? ? ?
? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ???? ? ? ?? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ?? ? ? ? ? ? ?? ? ? ?? ? ?? ? ? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ?? ?? ? ? ? ? ? ?
? ? ? ?? ? ? ? ?? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ???? ? ? ? ??? ? ? ? ?? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ???? ? ? ?? ? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ?? ? ? ??
? ?? ? ? ? ? ? ? ? ? ?? ? ?? ? ? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ?? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ? ? ? ? ? ? ???? ? ? ? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ? ?? ? ??
? ? ? ? ?? ? ?? ? ? ?? ? ? ? ? ? ?? ? ? ?? ? ? ? ? ?? ? ? ? ? ? ? ? 

 
? ? ? ? ? ?? ??? ? ? ? ? ? ? ???? ? ? ? ? ? ? ? ? ? ??? ?? ??? ? ?? ? ? ? ?? ? ? ? ?? ? ? ? ? ? ?? ? ?? ? ? ?? ? ? ?? ? ?? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ???? ? ?? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ?
? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ? ?? ? ? ? ? ? ? ? ?? ? ?? ? ? ? ? ? ?? ? ? ? ?? ? ? ? ?? ? ? ? ?? ? ? ? ? ? ?? ? ? ? ? ? ??? ? ? ?? ? ? ?? ? ? ? ? ? ? ? ? ?? ? ?? ? ? ? ???? ? ? ? ? ?? ? ? ?? ? ? ? ? ? ?? ? ?? ?
? ? ? ? ? ? ? ?? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ? ? ?? ? ? ? ? ? ? ? ??? ? ?? ? ? ? ?? ? ?? ? ? ?? ? ? ? ? ? ? ? ?? ? ? ? ?? ? ? ?? ? ? ? ? ? ? s needs with minimal startup time. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
11. The foregoing is a statement of facts. 
 
Signature:        
 

 
 
 
 
 
Typed Name and Title: Jerry W. McGuire, President  

 
Date: 
 
 
 
 

 



 
STANDARD FORM 254 (REV.  11-93) 

 
2. Year Present Firm 

Established:     
               1999              

 
3.  Date Prepared: 
                             
            09/07/03        
  

 
4. Specify type of ownership and check below, 

      if applicable. 
                     Corporation         
 
X 

 
A.  Small Business  

 
 
B.  Small Disadvantaged Business 

 
STANDARD 
FORM (SF) 

254 
Architect-Engineer 
and Related Services 
Questionnaire 

 
1. Firm Name / Business Address 
 

JERRY W. MCGUIRE & ASSOCIATES, P.A. 
4400 Bayou Boulevard, Suite 26-B 
Pensacola, Florida 32503 

 
 

1a.  Submittal is for     : Parent Company  9 Branch or Subsidiary Office 

 
 

 
C.  Woman-owned Business  

5. Name of Parent Company, if any: N/A 
 
 

 
5a.  Former Parent Company Name(s), if any, and Year(s) Established: 
 

Bishop McGuire Engineering, Inc. / 1996 
 

 
6. Names of not more than Two Principals to Contact:    Title / Telephone 
 

1) Jerry W. McGuire, PE President (850) 479-4155 
 
 
7. Present Offices: City / State / Telephone / No. Personnel Each Office                                                               7a.  Total Personnel                7                
 

Pensacola, Florida / (850) 479-9101 / 7 Employees 
 
 
 
8. Personnel by Discipline: (List each person only once, by primary 

function) 
   1 Administrative                 Electrical Engineers 
       Architects                  Estimators   
       Chemical Engineers  Geologists 
   2 Civil Engineers   Hydrologists 
       Construction Inspectors  Interior Designers 
   4 Draftsmen   Landscape Architects 
       Ecologists   Mechanical Engineers 
       Economists                Mining Engineers  

 
 

         Oceanographers  

       Planners: Urban/Regional 
       Sanitary Engineers  

       Soils Engineer 
       Specification Writers  

       Structural Engineers  

    Surveyors  

       Transportation Engineers  

 
         
         
         
         
         
         
         
   6    TOTAL 

 
9. Summary of Professional Services Fees 

Received: (Insert index number)                                                  Last 5 Years (most recent year first) 
 
                                                                                           2002            2001    2000    

19
99 

 
Ranges of Professional Services Fees   

INDEX 
 
     1. Less than $100,000 
     2.  $100,000 to $250,000 
     3. $250,000 to $500,000 
     4.  $500,000 to $1 million 
     5. $1 million to $2 million 



 
STANDARD FORM 254 (REV.  11-93) 

       Direct Federal contract work, including overseas         0        0       0       0      0 
       All other domestic work             4        3       3       4      4 

All other foreign work*             0        0       0       0      0 
   

* Firms interested in foreign work, but without such experience, check here: XX  

     6. $2 million to $5 million 
     7.  $5 million to $10 million 
     8.  $10 million or greater 
 

 
 
10.  Profile of Firm=s Project Experience, Last 5 Years 
 
Profile 
Code 
 
1) 023 
2) 033 
3) 042 
4) 046 
5) 079 
6) 096 
7) 104 
8) 107 
9) 115 

10) 117 

 
Number of 
Projects 

68 
22 
7 

74 
81 
62 
84 
37 
49 
10 

 
Total Gross Fees 

(in thousands) 
 

137 
48 
34 

562 
193 
488 
410 
188 
211 
48 

 
Profile 
Code 
11) 011 
12) 
13) 
14) 
15) 
16) 
17) 
18) 
19) 
20) 

 
Number of 
Projects 
1 
 

 
Total Gross Fees 
(in thousands) 
40 
 

 
Profile 
Code 
21) 
22) 
23) 
24) 
25) 
26) 
27) 
28) 
29) 
30) 

 
Number of 
Projects 
 

 
Total Gross Fees 
(in thousands) 
 
 
 
 
 
 
 
 
 

 
11.  Project Examples, Last 5 Years  (JERRY W. MCGUIRE & ASSOCIATES, P.A.) 
 

Profile 
Code 

 
ΑP≅, ΑC≅,  
ΑJV≅, or 

ΑIE≅ 

 
 
Project Name and Location 

 
 
Owner Name and Address 

 
Cost of Work 
(in thousands) 

 
Completion 
Date 
(Actual or 
Estimated) 

 
011 

 
 

C 

 
Lynn McGhee Bridge 
Lynn McGhee Drive 
Atmore, AL 

 
Poarch Band of Creek Indians 
5811 Jack Springs Road 
Atmore, AL 32623 
 

 
225 

 
2004 

023 C 

 
Magnolia Lakes Estates Phase 5 
Kingsfield Road 
Pensacola, Florida 
 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, Florida 32571 585 

 
2003 

 

 
033 

 
C 

 
Pace Mill Creek Phase 1 Report 
Pace, Florida 
 

 
Bank of Pensacola 
W. Nine Mile Road 
Pensacola, Florida 32514 

 
0.15 

 
2002 

 
042 

 
C 

 
Grand Navarre Canal Seawall 
Navarre Beach, Florida 

 
Grand Navarre Homeowners Association 
Gulf Boulevard 
Navarre Beach, Florida 

 
399 

 
2003 

 
042 

 
C 

 
Bahia Mar Marine 
Cypress Street 
Pensacola, Florida 

 
Marine Management Corp. 
804 Palafox Street 
Pensacola, Florida 32501 
 

 
500 

 
1999 

      



 
STANDARD FORM 254 (REV.  11-93) 

046 C Oaks by the Sea Boat Slips 
Pensacola, Florida 
 

LN Bennett land & Timber Company 
Shiloh Vimville Road 
Meridian, Mississippi 

155 2003 

 
046 

 
 

C 

 
Springdale Forest 
Community Drive 
Pensacola, Florida 
 

 
UIL Family Limited Partnership 
4229 Highway 98 
Pace, Florida 32571  

2,100 
 

2000 
 
                       

079 C 

 
Lynn McGhee Road Paving Project 
Jack Springs Road 
Atmore, Alabama 
 

 
Bureau of Indian Affairs 
C/O Poarch Band of Creek Indians 
Atmore, Alabama 32623  

125 
 

2001 

 
079 

 
C 

 
Pace Mill Creek Phase 2 
Chumuckla Highway 
Pace, Florida 
 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, Florida 32571  

435 
 

2004 

 
079 

 
C 

 
Ortega Park Subdivision 
Highway 98 
Navarre, Florida 
 

 
Pullum Estates 
8494 Navarre Parkway 
Navarre, Florida 55 

 
2001 

 

 
096 

 
C 

 
Avalon Utilities Extensions 
Milton, Florida 

 
Jane Miller 
3220 Avalon Boulevard 
Milton, Florida 32583 
 

 
525 

 
2003 

 
096 

 
C 

 
Maple Oaks Subdivision Phase 2 
Ten Mile Road 
Pensacola, Florida 
 

 
UIL Family Limited Partnership 
4229 Highway 90 
Pace, Florida 32571  

370 
 

2004 

 
096 

 
C 

 
Garcon Utilities Sewer System 
Avalon Boulevard 
Milton, Florida 
 

 
Ferral Brown 
2203 N. Pace Boulevard 
Pensacola, Florida 32506  

400 
 

2000 

 
096 

 
C 

 
Mackey Key Low Pressure Sewer 
Scenic Highway 
Pensacola, Florida 
 

 
Tom Davis, Sr. 
8873 Scenic Highway 
Pensacola, Florida 32504  

100 
 

1998 

 
096 

 
C 

 
Avalon Utilities WWTP System Expansion 
Avalon Boulevard 
Milton, Florida 
 

 
Jane Miller, General Manager 
Avalon Utilities, Inc. 
3220 Avalon Boulevard 
Milton, Florida 32570 

510 
 

2005 
 

 
104 C 

 
Shoal Creek Drainage MSBU 
Davis Highway 
 

 
Escambia County, Florida 
1190 W. Leonard Street 
Pensacola, Florida 32501 

 
6.5 

 
2003 

104 C 

 
Perdido Bay Drainage Upgrade 
Pensacola, Florida  

 
Escambia County, Florida 
1190 West Leonard Street 
Pensacola, Florida  32501 

 
185 

 
2003 



 
STANDARD FORM 254 (REV.  11-93) 

 
 

 
 

 
 
 

 

 
 
12. The foregoing is a statement of facts 
 
 
Signature:                                                                                Typed Name and Title:  Jerry W. McGuire, President             

 Date:      

 



 
 
 
JERRY W. MCGUIRE & ASSOCIATES, P.A. 
Insurance Requirements 
 
 
1.  Commercial General Liability 
      CNA- Transcontinental Insurance 
      $1,000,000 per occurrence 
      $1,000,000 policy aggregate limits 
 
2.   Professional Liability 
       Premium Assignment 
      $1,000,000 per occurrence 
 
3.   Florida Statutory Workers’ Compensation and Employers Liability 
      CNA- Transcontinental Insurance 
      $1,000,000 each accident 
      $5,000,000 policy limit 
      $1,000,000 each employee 
 
4.    Automobile Liability 
        State Farm Insurance 
        $100,000 each person 
        $300,000 each accident 
 
 

5.     General Liability coverage shall name Escambia County as an additional 
insured.                 All coverage shall be through carriers licensed to do business in the State of 
Florida.  Carriers shall be “A” rated by A.M. Best Company.  Certificates of Insurance shall 
provide for 30 days notice of cancellation.  Certificates shall show the Board of County  
Commissioners as certificate holder.  The contractor prior to commencement of work on this 
project shall provide certificates to the Board of County    Commissioners. 

 
 



 CONFLICTS OF INTEREST STATEMENT 

 

I, Jerry W. McGuire, President of Jerry W. McGuire & Associates, P.A., hereby certify that no member of 

this firm ownership, management or staff has vested interest in any aspect of any department of Escambia 

County.  Furthermore, no conflicts of interest or property interests exist between the County and Jerry W. 

McGuire & Associates, P.A. 

 

 

_____________________________________________________                                       
Jerry W. McGuire, PE     Date 
President 
 
 
STATE OF FLORIDA 
COUNTY OF ESCAMBIA 
 
The foregoing instrument was acknowledged before me this 9th day of September 2003 by Gerald W. 

McGuire, President of Jerry W. McGuire & Associates, P.A., a Florida corporation, on behalf of the 

corporation.  Mr. McGuire is personally known to me/has shown identification in the form of a valid Florida 

driver’s license. 

 
_____________________________________________________ 
Signature of Notary Public - State of Florida 
 
(SEAL) 



 KEY PERSONNEL STATEMENT 
 
 
I, Jerry W. McGuire, President of JERRY W. MCGUIRE & ASSOCIATES, P.A., hereby state that all 

listed personnel in this submittal will be available for this project. 

 

____________________________________________________ 

Jerry W. McGuire, PE     Date 
President 



 OTHER WORK/LITIGATION EXPERIENCE 

 

I, Jerry W. McGuire, President of  JERRY W. MCGUIRE & ASSOCIATES,  P.A., do hereby state that 

JERRY W. MCGUIRE & ASSOCIATES, P.A., has never failed to complete work under contract, and 

further do hereby state that no officer of JERRY W. MCGUIRE & ASSOCIATES, P.A., or team 

members has failed to complete a project in the last five (5) years.  Furthermore no lawsuits are on file or 

pending against JERRY W. MCGUIRE & ASSOCIATES, P.A. 

 
__________________________________________________________ 
Jerry W. McGuire, PE     Date 
President 



PROJECT APPROACH 

 

The project consists of the preparation of construction documents for the repair and improvement of existing 

County infrastructure such as the possible paving, overlay and drainage of existing dirt and poorly 

conditioned roads in Escambia County, Florida.  The County staff has identified the work required which 

will be funded from the Local Option Tax, or in some cases MSBU’s. 

 

Our basic approach to projects will first be to meet with the County staff to determine the needs and scope 

of services required to accommodate the County’s goals.  After this initial meeting, a subconsultant for 

surveying, will begin the collection of the field data necessary for the design.  In the case of a road project, 

we will establish the right-of-way of the roads to be improved or paved, along with the baseline following 

the centerline of the existing roadway.  We will do this subject to any recommendations the County staff 

may have or from information gathered from property owner’s community meetings.  We will ensure 

sufficient cross sections are obtained along the project route so as to ensure the proper design grade is 

achieved and driveways tie into the roadways with the proper alignment. 

 

Upon receipt of the collected survey data, we will begin design of construction plans for the road paving 

work.  We will recommend having owner’s input if additional right-of-way is needed, and if so, we will 

prepare drawings for acquiring the necessary right-of-way.  We anticipate most designs will consist of 22 or 

24 foot roadway sections with curb and gutter, but there may be instances where drainage swales are 

optimal and would help to minimize overall project costs. 

 

Drainage will be one of the major issues to address during the design of most projects. JMA’s staff is well 

versed in all aspects of stormwater, and is acutely aware of the County’s and FDOT’s requirements for 

stormwater management system design.   We see stormwater management areas (retention ponds) required 

on most any project, and with this being the case, it could result in the County’s need to acquire additional 

rights-of-way.  The location of these areas will be determined as early as possible in the design process so 

the County can begin work on the right-of-way acquisition. 

 

Toward the end of the design process,  JMA’s will assist the County with submitting and obtaining the 

necessary permits from the Florida Department of Environmental Protection (FDEP) and possibly the U.S. 

Environmental Protection Agency for an NPDES permit.  If wetland jurisdictional areas are encountered 

during the survey/design process, a subconsultant, will be used to obtain the necessary permits from the 

appropriate regulatory agencies.  Permitting is a strength of the team, and JMA has collaborated on 

receiving numerous dredge and fill permits from the State and Federal regulatory agencies. 

 



Throughout the design process, itemized construction costs will be provided to the County to give them 

assurances the projects are staying at or near construction budget.  Unknowns do occur during projects, 

and our experienced staff has the ability to identify potential problems early on, recommend probable 

solutions, and is able to accurately cost out these items.  Our goal is to figure construction costs per 

individual roadway so the County can select the roads to pave and stay within their allotted budget. 

 

We will assist Escambia County in advertising the project, and furnish the prospective bidders with sets of 

plans and necessary contract documents.  Our project manager and principal-in-charge will attend any pre-

bid conference to answer questions bidders may have concerning the design of the project.  We will 

recommend to the County regarding the award of bid after we have determined the low and responsive 

bidder is qualified for the project. 

 

The engineers at JMA are very experienced in construction administration, and once construction begins, 

our Project Engineer will make periodic visits to the site to review the progress of the work and ensure the 

work is proceeding on schedule and according to the plans.  We will also maintain updated schedules in the 

format the County desires.  We recommend scheduling reports be distributed weekly for review and 

tracking of projects. 

 

The above approach should result in the County receiving a project which comes in on time and within 

budget.  Throughout the process, JMA will continually keep the County staff advised on any potential 

problems that may arise and offer recommendations on how to handle the situation.  Using this approach, 

the County will receive a quality project. 

 

Due to our present workload, our firm has the technically qualified and experienced personnel to begin 

work on County projects immediately. JMA will devote all the resources and time to ensure the County’s 

needs are always met. 



 BUDGET CONTROL 

 

During the initial stage of all projects, budgets and schedules will be established with County Staff 

concurrence so that projects start out in the proper direction.  JMA, being a private business, understands 

the need for strong budget control and accurate budget projections.  From our years of experience on civil 

engineering projects, we tend to see projects that move along in an organized manner generally stay within 

budget and are completed on time.  Our staff has excellent experience in managing multifaceted projects, 

and will endeavor to perform in the same manner on County projects. 

 

While controlling projects is one sure way to keep budgets within limits, alternative scenarios to the project 

approach need to be considered early on during initial project startup.  There may be ways to save money 

on projects due to lessons learned from previous projects.  The staff of JMA prides themselves on being 

able to adapt to changes for the good of the client. 

 

Finally, JMA’s numerous years of experience allows them to be especially effective in foreseeing potential 

problems before they occur.  Foreseeing a problem before it occurs makes for less costly change orders.  

Overall, our experience will result in an orderly project that closely tracks the project schedule and budgets. 

 



PROFESSIONAL SERVICES AS GOVERNED  
BY FLORIDA STATUTE 287.055 

 
SPECIFICATION NUMBER PD 02-03.79 

 
 
 
SPECIFIC SERVICES TO BE OFFERED: 
 
 ENGINEERING SERVICES:  CIVIL 

 




